

Norcon industries, inc. az lic. 088670 / 088671

5412 E. Calle Cerrito, guadalupe, az 85283

phone: (480) 839-2324 fax: (480) 839-2281

Date: May 28 2015

To: Kevin Dickerson
Prescott USD

Phone: 928-642-4837

Fax:

kevin.dickerson@prescottschools.com

From: Jim Crater
Sales Representative

RE: Collins & Aikman Flooring Quote for Abai Judd

Rooms: all halls and the principal area and reception office

Mohave Contract # 11E-NTAN-0701

1,322 SY	Collins & Aikman Crayon , Color: outside the lines	\$28.95 SY	\$38,271.90
11,519 SF	standard floor prep	\$0.22 sf	\$2,534.18
26.44 SY	Maximum Overage 2%	\$28.95 SY	\$765.44
88 SY	Collins & Aikman Abrasive Action, Color: TBD	\$51.51 SY	\$4,532.88
4.40 SY	Maximum Overage 5%	\$51.51 SY	\$226.64
1,440.00 SY	zone charge outside Maricopa county	\$1.70 SY	\$2,448.00
1,700 SF	Burke 4" Rubber Cove Base, Color:black	\$1.09 LF	\$1,853.00
60 LF	Reducer, Color: Black	\$2.00 LF	\$120.00
1,280 SY	Removal of Existing Standard Carpet/Carpet Tile	\$2.95 SY	\$3,776.00
1 ea	dumpster	\$800.00 SY	\$800.00
710 LF	Removal of Existing Cove Base	\$0.08 LF	\$56.80
0 LF	upholstery	\$2.25 LF	\$0.00
432 Mile	Mileage Rate (outside Metropolitan Phoenix) 2 veh	\$0.445 Mile	\$192.24
24 Hour	Travel Charge (outside Metropolitan Phoenix) 6 men 4hr	\$39.00 Hour	\$936.00
18 Day	Per Diem (outside Metropolitan Phoenix) 6 men 3 days	\$29.50 Day	\$531.00
12 Day	Lodging (outside Metropolitan Phoenix)6 men2 nites	\$60.00 Day	\$720.00
		Sub-Total	\$57,764.08
	statute compliance		\$2,703.27
		Sub-Total	\$60,467.35
0 SF	Armstrong STD Excelon VCT, Color: TBD	\$0.00 SF	\$0.00
0 SY	Connections Corlon Sheet Vinyl, Color: TBD	\$0.00 SY	\$0.00
0 LF	Upgrade Chemical seams to welded	\$0.00 LF	\$0.00
0 LF	6" Integral Flash Cove	\$0.00 LF	\$0.00
		Sub-Total	\$0.00
	statute compliance		\$0.00
		Sub-Total	\$0.00

Total Amount Delivered and Installed* \$60,467.35

*Exclusions: Dumpsters, dumpster fees, asbestos abatement & removal, removal of wax from existing floor, floor preparation to bring concrete subfloor within specified standard 1/8" maximum deviation within 10' in every direction (non-cumulative), grinding/leveling of concrete subfloor, concrete infill where subfloor is demolished and/or patched, any patching, sanding plywood subfloor, moisture testing, special glue and/or sealants due to moisture in concrete, cleaning of subfloor, cleaning, vacuuming, waxing, mopping, sealing, and/or protection after installation, removal and re-installation of furniture in areas to be carpeted/tiled, protection and dust for existing facilities, night and weekend work, excessive down time, storage, storage fees, permits, or bonds.

Lead-time: 3-5 Weeks after Receipt of Purchase Order & Final Color Selection(s)

Price is Good for: 30 Days

Terms: As per the Mohave Contract

Norcon industries, inc. az lic. 088670 / 088671

5412 E. Calle Cerrito, guadalupe, az 85283

phone: (480) 839-2324 fax: (480) 839-2281

Date: May 28 2015

To: Kevin Dickerson
Prescott USD

Phone: 928-642-4837

Fax:

kevin.dickerson@prescottschools.com

From: Jim Crater
Sales Representative

RE: Collins & Aikman Flooring Quote for Abai Judd

Rooms: all halls and the principal area and reception office

Mohave Contract # 11E-NTAN-0701

1,322 SY	Collins & Aikman Crayon , Color: outside the lines	\$28.95 SY	\$38,271.90
11,519 SF	standard floor prep	\$0.22 sf	\$2,534.18
26.44 SY	Maximum Overage 2%	\$28.95 SY	\$765.44
88 SY	Collins & Aikman Abrasive Action, Color: TBD	\$51.51 SY	\$4,532.88
4.40 SY	Maximum Overage 5%	\$51.51 SY	\$226.64
1,440.00 SY	zone charge outside Maricopa county	\$1.70 SY	\$2,448.00
1,700 SF	Burke 4" Rubber Cove Base, Color:black	\$1.09 LF	\$1,853.00
60 LF	Reducer, Color: Black	\$2.00 LF	\$120.00
1,280 SY	Removal of Existing Standard Carpet/Carpet Tile	\$2.95 SY	\$3,776.00
1 ea	dumpster	\$800.00 SY	\$800.00
710 LF	Removal of Existing Cove Base	\$0.08 LF	\$56.80
0 LF	upholstery	\$2.25 LF	\$0.00
432 Mile	Mileage Rate (outside Metropolitan Phoenix) 2 veh	\$0.445 Mile	\$192.24
24 Hour	Travel Charge (outside Metropolitan Phoenix) 6 men 4hr	\$39.00 Hour	\$936.00
18 Day	Per Diem (outside Metropolitan Phoenix) 6 men 3 days	\$29.50 Day	\$531.00
12 Day	Lodging (outside Metropolitan Phoenix)6 men2 nites	\$60.00 Day	\$720.00
		Sub-Total	\$57,764.08
	statute compliance		\$2,703.27
		Sub-Total	\$60,467.35
0 SF	Armstrong STD Excelon VCT, Color: TBD	\$0.00 SF	\$0.00
0 SY	Connections Corlon Sheet Vinyl, Color: TBD	\$0.00 SY	\$0.00
0 LF	Upgrade Chemical seams to welded	\$0.00 LF	\$0.00
0 LF	6" Integral Flash Cove	\$0.00 LF	\$0.00
		Sub-Total	\$0.00
	statute compliance		\$0.00
		Sub-Total	\$0.00

Total Amount Delivered and Installed* \$60,467.35

*Exclusions: Dumpsters, dumpster fees, asbestos abatement & removal, removal of wax from existing floor, floor preparation to bring concrete subfloor within specified standard 1/8" maximum deviation within 10' in every direction (non-cumulative), grinding/leveling of concrete subfloor, concrete infill where subfloor is demolished and/or patched, any patching, sanding plywood subfloor, moisture testing, special glue and/or sealants due to moisture in concrete, cleaning of subfloor, cleaning, vacuuming, waxing, mopping, sealing, and/or protection after installation, removal and re-installation of furniture in areas to be carpeted/tiled, protection and dust for existing facilities, night and weekend work, excessive down time, storage, storage fees, permits, or bonds.

Lead-time: 3-5 Weeks after Receipt of Purchase Order & Final Color Selection(s)

Price is Good for: 30 Days

Terms: As per the Mohave Contract

Norcon industries, inc. az lic. 088670 / 088671

5412 E. Calle Cerrito, guadalupe, az 85283

phone: (480) 839-2324 fax: (480) 839-2281

Date: May 28 2015

To: Kevin Dickerson
Prescott USD

Phone: 928 642 4837

Fax:

kevin.dickerson@prescottschools.com

From: Jim Crater
Sales Representative

RE: Collins & Aikman Flooring Quote for Granite Mountain Middle School

Rooms: boy and girl rr entries in 200 and 400, rooms 201,204,205,206,208,209,210,301,302,303,304,400,402, 405,407 and hall,409 and hall,411, MPR snack bar,student lounge 2 rooms,414, storage by choir room

Mohave Contract # 11E-NTAN-0701

1,270 SY	Collins & Aikman Crayon , Color:tidal wave	\$28.95 SY	\$36,766.50
11,970 SF	standard floor prep	\$0.22 sf	\$2,633.40
25.40 SY	Maximum Overage 2%	\$28.95 SY	\$735.33
1,295.00 SY	Zone Chatge outside Maricopa county	\$1.70 SY	\$2,201.50
2,100 LF	Burke 4" Rubber Cove Base, Color:black	\$1.09 LF	\$2,289.00
60 LF	Reducer, Color: Black	\$2.00 LF	\$120.00
1,330 SY	Removal of Existing Standard Carpet/Carpet Tile	\$2.95 SY	\$3,923.50
1 ea	dumpster	\$800.00 SY	\$800.00
2,040 LF	Removal of Existing Cove Base	\$0.08 LF	\$163.20
4,798 sf	removal of existing difficult vct	\$0.46 sf	\$2,207.08
432 Mile	Mileage Rate (outside Metropolitan Phoenix) 2 veh	\$0.445 Mile	\$192.24
24 Hour	Travel Charge (outside Metropolitan Phoenix) 6 men 4hr	\$39.00 Hour	\$936.00
18 Day	Per Diem (outside Metropolitan Phoenix) 6 men3 days	\$29.50 Day	\$531.00
12 Day	Lodging (outside Metropolitan Phoenix)6 men2 nites	\$60.00 Day	\$720.00
		Sub-Total	\$54,218.75
	statute compliance		\$2,375.49
		Sub-Total	\$56,594.24

14M-NOR1-1014

4,815 SF	Armstrong STD Excelon VCT, Color: TBD	\$0.85 SF	\$4,092.75
38 SY	Connections Corlon Sheet Vinyl, Color: TBD	\$18.78 SY	\$713.64
5 4 gal	Mapeii ECO711 vct	\$35.45 4 gal	\$177.25
1 4 gal	Mapeii ECO350 sv	\$95.57 4 gal	\$95.57
1 ea	spool weld rod	\$39.45 EA	\$39.45
535 SY	install vct	\$8.14 SY	\$4,354.90
38 SY	install sheet vinyl	\$8.14 SY	\$309.32
		Sub-Total	\$9,782.88
	statute compliance		\$363.30
		Sub-Total	\$10,146.18

Total Amount Delivered and Installed* \$66,740.42

*Exclusions: Dumpsters, dumpster fees, asbestos abatement & removal, removal of wax from existing floor, floor preparation to bring concrete subfloor within specified standard 1/8" maximum deviation within 10' in every direction (non-cumulative), grinding/leveling of concrete subfloor, concrete infill where subfloor is demolished and/or patched, any patching, sanding plywood subfloor, moisture testing, special glue and/or sealants due to moisture in concrete, cleaning of subfloor, cleaning, vacuuming, waxing, mopping, sealing, and/or protection after installation, removal and re-installation of furniture in areas to be carpeted/tiled, protection and dust for existing facilities, night and weekend work, excessive down time, storage, storage fees, permits, or bonds.

Lead-time: 3-5 Weeks after Receipt of Purchase Order & Final Color Selection(s)

Price is Good for: 30 Days

Terms: As per the Mohave Contract

Norcon industries, inc. az lic. 088670 / 088671

5412 E. Calle Cerrito, guadalupe, az 85283

phone: (480) 839-2324 fax: (480) 839-2281

Date: May 28 2015

To: Kevin Dickerson
Prescott USD

Phone: 928 642 4837

Fax:

kevin.dickerson@prescottschools.com

From: Jim Crater
Sales Representative

RE: Collins & Aikman Flooring Quote for Miller Valley

Rooms: Abrasive action 3 areas

Mohave Contract # 11E-NTAN-0701

0 SY	Collins & Aikman Crayon , Color: outside the lines	\$25.69 SY	\$0.00
200 SF	standard floor prep	\$0.22 sf	\$44.00
0.00 SY	Maximum Overage 2%	\$25.69 SY	\$0.00
34 SY	Collins & Aikman Abrasive Action, Color: TBD	\$51.51 SY	\$1,751.34
1.70 SY	Maximum Overage 5%	\$51.51 SY	\$87.57
100 LF	Burke 4" Rubber Cove Base, Color:black	\$1.09 LF	\$109.00
35 SY	zone charge ouside maricopa county	\$1.70 SY	\$59.50
0 LF	Reducer, Color: Black	\$2.00 LF	\$0.00
22 SY	Removal of Existing vinyl Carpet/Carpet Tile	\$4.18 SY	\$91.96
0 ea	dumpster	\$800.00 SY	\$0.00
45 LF	Removal of Existing Cove Base	\$0.08 LF	\$3.60
0 LF	upholstery	\$2.25 LF	\$0.00
216 Mile	Mileage Rate (outside Metropolitan Phoenix) 1 veh	\$0.445 Mile	\$96.12
12 Hour	Travel Charge (outside Metropolitan Phoenix) 3men 4hr	\$39.00 Hour	\$468.00
0 Day	Per Diem (outside Metropolitan Phoenix) 6 men 3 days	\$29.50 Day	\$0.00
0 Day	Lodging (outside Metropolitan Phoenix)6 men2 nites	\$60.00 Day	\$0.00
		Sub-Total	\$2,711.09
	statute compliance		\$123.91
		Sub-Total	\$2,835.00
0 SF	Armstrong STD Excelon VCT, Color: TBD	\$0.00 SF	\$0.00
0 SY	Connections Corlon Sheet Vinyl, Color: TBD	\$0.00 SY	\$0.00
0 LF	Upgrade Chemical seams to welded	\$0.00 LF	\$0.00
0 LF	6" Integral Flash Cove	\$0.00 LF	\$0.00
		Sub-Total	\$0.00
		Sub-Total	\$0.00

Total Amount Delivered and Installed* \$2,835.00

*Exclusions: Dumpsters, dumpster fees, asbestos abatement & removal, removal of wax from existing floor, floor preparation to bring concrete subfloor within specified standard 1/8" maximum deviation within 10' in every direction (non-cumulative), grinding/leveling of concrete subfloor, concrete infill where subfloor is demolished and/or patched, any patching, sanding plywood subfloor, moisture testing, special glue and/or sealants due to moisture in concrete, cleaning of subfloor, cleaning, vacuuming, waxing, mopping, sealing, and/or protection after installation, removal and re-installation of furniture in areas to be carpeted/tiled, protection and dust for existing facilities, night and weekend work, excessive down time, storage, storage fees, permits, or bonds.

Lead-time: 3-5 Weeks after Receipt of Purchase Order & Final Color Selection(s)

Price is Good for: 30 Days

Terms: As per the Mohave Contract

Norcon industries, inc. az lic. 088670 / 088671

5412 E. Calle Cerrito, guadalupe, az 85283

phone: (480) 839-2324 fax: (480) 839-2281

Date: May 28 2015

To: Kevin Dickerson
Prescott USD

Phone: 928 642 4837

Fax:

kevin.dickerson@prescottschools.com

From: Jim Crater
Sales Representative

RE: Collins & Aikman Flooring Quote for PHS fine arts lobby and auditorium

Rooms:

Mohave Contract # 11E-NTAN-0701

675 SY	Collins & Aikman Crayon , Color: tidal wave	\$28.95 SY	\$19,541.25
4,570 SF	standard floor prep	\$0.22 sf	\$1,005.40
27.00 SY	Maximum Overage 4%	\$28.95 SY	\$781.65
0 SY	Collins & Aikman Abrasive Action, Color: TBD	\$51.51 SY	\$0.00
0.00 SY	Maximum Overage 5%	\$51.51 SY	\$0.00
602.00 SY	Zone charge outside maricopa county	\$1.70 SY	\$1,023.40
800 SF	Burke 4" Rubber Cove Base, Color:black	\$1.09 LF	\$872.00
540 LF	Reducer, Color: Black	\$2.00 LF	\$1,080.00
505 SY	Removal of Existing Standard Carpet/Carpet Tile	\$2.95 SY	\$1,489.75
1 ea	dumpster	\$800.00 SY	\$800.00
710 LF	Removal of Existing Cove Base	\$0.08 LF	\$56.80
248 LF	upholstery	\$2.25 LF	\$558.00
432 Mile	Mileage Rate (outside Metropolitan Phoenix) 2 veh	\$0.445 Mile	\$192.24
24 Hour	Travel Charge (outside Metropolitan Phoenix) 6 men 4hr	\$39.00 Hour	\$936.00
12 Day	Per Diem (outside Metropolitan Phoenix) 6 men 2 days	\$29.50 Day	\$354.00
6 Day	Lodging (outside Metropolitan Phoenix)6 men1 nites	\$60.00 Day	\$360.00
		Sub-Total	\$29,050.49
	statute compliance		\$1,315.17
		Sub-Total	\$30,365.66
0 SF	Armstrong STD Excelon VCT, Color: TBD	\$0.00 SF	\$0.00
0 SY	Connections Corlon Sheet Vinyl, Color: TBD	\$0.00 SY	\$0.00
0 LF	Upgrade Chemical seams to welded	\$0.00 LF	\$0.00
0 LF	6" Integral Flash Cove	\$0.00 LF	\$0.00
		Sub-Total	\$0.00
	Sales Tax		\$0.00
		Sub-Total	\$0.00

Total Amount Delivered and Installed* \$30,365.66

*Exclusions: Dumpsters, dumpster fees, asbestos abatement & removal, removal of wax from existing floor, floor preparation to bring concrete subfloor within specified standard 1/8" maximum deviation within 10' in every direction (non-cumulative), grinding/leveling of concrete subfloor, concrete infill where subfloor is demolished and/or patched, any patching, sanding plywood subfloor, moisture testing, special glue and/or sealants due to moisture in concrete, cleaning of subfloor, cleaning, vacuuming, waxing, mopping, sealing, and/or protection after installation, removal and re-installation of furniture in areas to be carpeted/tiled, protection and dust for existing facilities, night and weekend work, excessive down time, storage, storage fees, permits, or bonds.

Lead-time: 3-5 Weeks after Receipt of Purchase Order & Final Color Selection(s)

Price is Good for: 30 Days

Terms: As per the Mohave Contract

Norcon industries, inc. az lic. 088670 / 088671

5412 E. Calle Cerrito, guadalupe, az 85283

phone: (480) 839-2324 fax: (480) 839-2281

Date: May 28 2015

To: Kevin Dickerson
Prescott USD

Phone: 928 642 4837
Fax:

From: Jim Crater
Sales Representative

RE: Collins & Aikman Flooring Quote for PHS

Rooms: 103-104-304-401-402

Mohave Contract # 11E-NTAN-0701

435 SY	Collins & Aikman Crayon , Color: tidal wave	\$28.95 SY	\$12,593.25
3,690 SF	standard floor prep	\$0.22 sf	\$811.80
21.75 SY	Maximum Overage 5%	\$28.95 SY	\$629.66
0 SY	Collins & Aikman Abrasive Action, Color: TBD	\$51.51 SY	\$0.00
0.00 SY	Maximum Overage 5%	\$51.51 SY	\$0.00
456.00 SY	Zone Charge outside Maricopa county	\$1.70 SY	\$775.20
600 SF	Burke 4" Rubber Cove Base, Color:black	\$1.09 LF	\$654.00
0 LF	Reducer, Color: Black	\$2.00 LF	\$0.00
410 SY	Removal of Existing Standard Carpet/Carpet Tile	\$2.95 SY	\$1,209.50
1 ea	dumpster	\$800.00 ea	\$800.00
0 SY	Removal of Existing Standard VCT	\$4.18 SY	\$0.00
548 LF	Removal of Existing Cove Base	\$0.08 LF	\$43.84
0 SY	Removal of Existing Standard Carpet/Carpet Tile	\$2.95 SY	\$0.00
432 Mile	Mileage Rate (outside Metropolitan Phoenix) 2 veh	\$0.445 Mile	\$192.24
24 Hour	Travel Charge (outside Metropolitan Phoenix) 6 men 4hr	\$39.00 Hour	\$936.00
0 Day	Per Diem (outside Metropolitan Phoenix) 6 men 2 days	\$29.50 Day	\$0.00
0 Day	Lodging (outside Metropolitan Phoenix)6 men1 nites	\$60.00 Day	\$0.00
		Sub-Total	\$18,645.49
	statute compliance		\$844.20
		Sub-Total	\$19,489.69
0 SF	Armstrong STD Excelon VCT, Color: TBD	\$0.00 SF	\$0.00
0 SY	Connections Corlon Sheet Vinyl, Color: TBD	\$0.00 SY	\$0.00
0 LF	Upgrade Chemical seams to welded	\$0.00 LF	\$0.00
0 LF	6" Integral Flash Cove	\$0.00 LF	\$0.00
		Sub-Total	\$0.00
		Sub-Total	\$0.00
	Total Amount Delivered and Installed*		\$19,489.69

*Exclusions: Dumpsters, dumpster fees, asbestos abatement & removal, removal of wax from existing floor, floor preparation to bring concrete subfloor within specified standard 1/8" maximum deviation within 10' in every direction (non-cumulative), grinding/leveling of concrete subfloor, concrete infill where subfloor is demolished and/or patched, any patching, sanding plywood subfloor, moisture testing, special glue and/or sealants due to moisture in concrete, cleaning of subfloor, cleaning, vacuuming, waxing, mopping, sealing, and/or protection after installation, removal and re-installation of furniture in areas to be carpeted/tiled, protection and dust for existing facilities, night and weekend work, excessive down time, storage, storage fees, permits, or bonds.

Lead-time: 3-5 Weeks after Receipt of Purchase Order & Final Color Selection(s)

Price is Good for: 30 Days

Terms: As per the Mohave Contract

Norcon industries, inc. az lic. 088670 / 088671

5412 E. Calle Cerrito, guadalupe, az 85283

phone: (480) 839-2324 fax: (480) 839-2281

Date: May 28 2015

To: Kevin Dickerson
Prescott USD

Phone: 928 642 4837

Fax:

kevin.dickerson@prescottschools.com

From: Jim Crater
Sales Representative

RE: Collins & Aikman Flooring Quote for Service Center- training portable and warehouse office

Rooms:

Mohave Contract # 11E-NTAN-0701

139 SY	Collins & Aikman Crayon , Color: precious metal	\$28.95 SY	\$4,024.05
1,176 SF	standard floor prep	\$0.22 sf	\$258.72
6.50 SY	Maximum Overage 5%	\$28.95 SY	\$188.18
4 SY	Collins & Aikman Abrasive Action, Color: TBD	\$51.51 SY	\$206.04
0.20 SY	Maximum Overage 5%	\$51.51 SY	\$10.30
200 LF	Burke 4" Rubber Cove Base, Color:black	\$1.09 LF	\$218.00
12 LF	Reducer, Color: Black	\$2.00 LF	\$24.00
131 SY	Removal of Existing Standard Carpet/Carpet Tile	\$2.95 SY	\$386.45
0 ea	dumpster	\$800.00 SY	\$0.00
170 LF	Removal of Existing Cove Base	\$0.08 LF	\$13.60
149 SY	Zone charge outside Maricopa county	\$1.70 SY	\$253.30
216 Mile	Mileage Rate (outside Metropolitan Phoenix) 1 veh	\$0.445 Mile	\$96.12
24 Hour	Travel Charge (outside Metropolitan Phoenix) 6 men 4hr	\$39.00 Hour	\$936.00
0 Day	Per Diem (outside Metropolitan Phoenix) 6 men 3 days	\$29.50 Day	\$0.00
0 Day	Lodging (outside Metropolitan Phoenix)6 men2 nites	\$60.00 Day	\$0.00
		Sub-Total	\$6,614.76
	statute compliance		\$285.36
		Sub-Total	\$6,900.12
0 SF	Armstrong STD Excelon VCT, Color: TBD	\$1.26 SF	\$0.00
0 SY	Connections Corlon Sheet Vinyl, Color: TBD	\$27.47 SY	\$0.00
0 LF	Upgrade Chemical seams to welded	\$2.25 LF	\$0.00
0 LF	6" Integral Flash Cove	\$5.41 LF	\$0.00
		Sub-Total	\$0.00
		Sub-Total	\$0.00
		Sub-Total	\$0.00

Total Amount Delivered and Installed* \$6,900.12

*Exclusions: Dumpsters, dumpster fees, asbestos abatement & removal, removal of wax from existing floor, floor preparation to bring concrete subfloor within specified standard 1/8" maximum deviation within 10' in every direction (non-cumulative), grinding/leveling of concrete subfloor, concrete infill where subfloor is demolished and/or patched, any patching, sanding plywood subfloor, moisture testing, special glue and/or sealants due to moisture in concrete, cleaning of subfloor, cleaning, vacuuming, waxing, mopping, sealing, and/or protection after installation, removal and re-installation of furniture in areas to be carpeted/tiled, protection and dust for existing facilities, night and weekend work, excessive down time, storage, storage fees, permits, or bonds.

Lead-time: 3-5 Weeks after Receipt of Purchase Order & Final Color Selection(s)

Price is Good for: 30 Days

Terms: As per the Mohave Contract

Norcon industries, inc. az lic. 088670 / 088671

5412 E. Calle Cerrito, guadalupe, az 85283

phone: (480) 839-2324 fax: (480) 839-2281

Date: May 28 2015

To: Kevin Dickerson
Prescott USD

Phone: 928 642 4837

Fax:

kevin.dickerson@prescottschools.com

From: Jim Crater
Sales Representative

RE: Collins & Aikman Flooring Quote for Taylor Hicks

Rooms: portables 101,102,103,104 - 6 classrooms, work room principal, reception 3 corridors

Mohave Contract # 11E-NTAN-0701

1,088 SY	Collins & Aikman Crayon , Color: outside the lines	\$28.95 SY	\$31,497.60
10,473 SF	standar floor prep	\$0.22 sf	\$2,304.06
21.76 SY	Maximum Overage 2%	\$28.95 SY	\$629.95
143 SY	Collins & Aikman Abrasive Action, Color: TBD	\$51.51 SY	\$7,365.93
7.15 SY	Maximum Overage 5%	\$51.51 SY	\$368.30
1,259.00 SY	Zone charge ouside Maricopa county	\$1.70 SY	\$2,140.30
1,600 SF	Burke 4" Rubber Cove Base, Color:match P187 blue	\$1.09 LF	\$1,744.00
60 LF	Reducer, Color: Black	\$2.00 LF	\$120.00
1 ea	dumpster	\$800.00 ea	\$800.00
1,020 SY	Removal of Existing Standard Carpet/Carpet Tile	\$2.95 SY	\$3,009.00
0 SY	Removal of Existing Standard VCT	\$4.18 SY	\$0.00
1,587 LF	Removal of Existing Cove Base	\$0.08 LF	\$126.96
0 SY	Removal of Existing Standard Carpet/Carpet Tile	\$2.95 SY	\$0.00
432 Mile	Mileage Rate (outside Metropolitan Phoenix) 2 veh	\$0.445 Mile	\$192.24
24 Hour	Travel Charge (outside Metropolitan Phoenix) 6 men 4hr	\$39.00 Hour	\$936.00
18 Day	Per Diem (outside Metropolitan Phoenix) 6 men 3 days	\$29.50 Day	\$531.00
12 Day	Lodging (outside Metropolitan Phoenix)6 men 2 nites	\$60.00 Day	\$720.00
		Sub-Total	\$52,485.34
	statute compliance		\$2,619.92
		Sub-Total	\$55,105.26
0 SF	Armstrong STD Excelon VCT, Color: TBD	\$0.00 SF	\$0.00
0 SY	Connections Corlon Sheet Vinyl, Color: TBD	\$0.00 SY	\$0.00
0 LF	Upgrade Chemical seams to welded	\$0.00 LF	\$0.00
0 LF	6" Integral Flash Cove	\$0.00 LF	\$0.00
		Sub-Total	\$0.00
	Sales Tax	6.07750%	\$0.00
		Sub-Total	\$0.00

Total Amount Delivered and Installed* \$55,105.26

*Exclusions: Dumpsters, dumpster fees, asbestos abatement & removal, removal of wax from existing floor, floor preparation to bring concrete subfloor within specified standard 1/8" maximum deviation within 10' in every direction (non-cumulative), grinding/leveling of concrete subfloor, concrete infill where subfloor is demolished and/or patched, any patching, sanding plywood subfloor, moisture testing, special glue and/or sealants due to moisture in concrete, cleaning of subfloor, cleaning, vacuuming, waxing, mopping, sealing, and/or protection after installation, removal and re-installation of furniture in areas to be carpeted/tiled, protection and dust for existing facilities, night and weekend work, excessive down time, storage, storage fees, permits, or bonds.

Lead-time: 3-5 Weeks after Receipt of Purchase Order & Final Color Selection(s)

Price is Good for: 30 Days

Terms: As per the Mohave Contract

NORCON INDUSTRIES, INC.

2480 W. Ruthrauff Rd. #140 P
Tucson, AZ 85705
AZ LIC. 088670 / 088671

Date: May 28 2015

To: Kevin Dickerson

From: Jim Crater

Phone: (520) 325-5752

Fax: (520) 325-5753

RE: budgets for carpet and vct and sheet vinyl BUDGET

Kevin,

Granite mountain middle school	\$66,740.42
Mile high Middle school	\$43,860.09
Service Center	\$ 6,900.12
Miller Valley	\$ 2,835.00
Abai Judd	\$60,467.35
PHS	\$49,855.35
Taylor hicks	\$55,105.26

Total \$285,763.59 delivered and installed with tax.

This is current pricing.

Please add 5% per year that you project out

Ie... 2016 would be \$300,051.77

2017 would be \$315,054.36

2018 would be \$330,807.08

Thanks,
Jim Crater

Quote is good for 30 days

Norcon Industries Inc. is an Affirmative Action/Equal Opportunity Employer

FLOORING

SITE

DEXTER

Carpet														
101,102,105,110,123,115(ABC)														
116														
117 (ABC)														
113,118,120														
Two Hallways														
Building B: 207,209,210,213,217														
Tile														
208														

LINCOLN

	South Bldg.					North Bldg.					
Front Office Entry - (Abrasive Action)						South Entrance - Abrasive Action Material					
Office Area & Hallway Upstairs to R&R Foyer						MPPR					
R&R Foyer						Music Room - Carpet					
Rooms : Staff Lounge, 2,3, & 5,6,7,8 Upstairs						Art Room - Tile					
Upstairs #11 & 12 and Foyer between Rooms						MPPR Floor	Note: S Sport Flooring/AJ?				
						Kitchen - Tile					